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           THIS Second Amendment to Agreement is made and entered into between the

City of San Diego, a municipal corporation, and a joint venture between Tucker Sadler

Noble Castro Architects, Inc., [Tucker] and Rob Wellington Quigley Architects, Inc.

[Quigley] [Joint Venture] for the Joint Venture to provide Professional Services to the

City on San Diego New Main Library [Project].


RECITALS

A)        On September 26, 2000, the City and Rob Wellington Quigley, FAIA entered into

an Agreement to provide professional services for the San Diego New Main Library, the

original of which is on file in the office of the City Clerk as Document No. C-10303.


B)        On October 2, 2000, the City and Rob Wellington Quigley ,FAIA entered into a

First Amendment to Agreement to provide Professional Services for the San Diego New

Main Library, the original of which is on file in the Office of the City Clerk as Document

No.  RR-293901.

C)        The City wants to retain the services of a professional architectural firm to
provide architectural/engineering services [Professional Services].


D)        The Joint Venture has the expertise, experience and personnel necessary to

provide the Professional Services for the Project.


E)        The City and the Joint Venture [Parties] want to enter into a Second Amendment

to Agreement [Second Agreement] whereby the City will retain the Joint Venture to

provide, and the Joint Venture shall provide, the Professional Services for the Project.


In consideration of the above recitals and the mutual covenants and conditions set forth,

herein, and for good and valuable consideration, the receipt and sufficiency of which are

hereby acknowledged, the Parties hereby set forth their mutual covenants and

understandings as follows:


Section 1.1

           DELETE “Scope of Services [Exhibit A]” and INSERT “Scope of Services for the

Agreement [Exhibit A] and Scope of Services for the Second Amendment to the

Agreement [Exhibit A1].”

           DELETE “$685,000” and INSERT “$1,685,000.”




           DELETE “[Exhibit B]” and INSERT “[Exhibit B1].”


           DELETE “[Exhibit C]” and INSERT “[Exhibit C1].”


           DELETE “[Exhibit D]” and INSERT “[Exhibit D1].”


Section 3.1

           DELETE “$685,000” and INSERT “$1,685,000.”


Section 3.3

           DELETE “$175,000” and INSERT “$298,153.”


Section 4.3.1.3

           DELETE “Architects and Engineers Professional Liability.  Not applicable.”


           INSERT

         4.3.1.3 Architects & Engineers Professional Liability.  For all of the Joint
Venture employees who are subject to this Agreement, the Joint Venture shall keep in

full force and effect, errors and omissions insurance providing coverage for professional

liability with a combined single limit of $2 million per claim and $5 million annual
aggregate. The Joint Venture shall ensure both that (1) this policy retroactive date is on

or before the date of commencement of the Project; and (2) this policy has a reporting

period of three years after the date of completion or termination of this Second

Amendment. The Joint Venture agrees that for the time period defined above, there will

be no changes or endorsements to the policy that increases the City’s exposure to loss.


ARTICLE IX - ASSIGNMENT

         9.1 Assignment and Indemnity.

                    9.1.1     Original Agreement.  With reference to that certain Agreement

filed as Document No. C-10303 on file with the City Clerk, between Rob Wellington

Quigley, FAIA  and the City of San Diego for Professional Services.


                    9.1.2     Assignment.  Rob Wellington Quigley FAIA hereby grants, assigns

and sets over unto the Joint Venture all of Rob Wellington Quigley, FAIA’s right, title and

interest in, to an under, the Agreement, and all the benefits, liabilities and obligations

therein.



                    9.1.3     Assumption.  Joint Venture hereby accepts the Assignment of the

Agreement for San Diego New Main Library on file in the office of the City Clerk as

Document No. C-10303.

           

          IN WITNESS WHEREOF, this Second Amendment to Agreement is executed by

the City of San Diego, acting by and through its Engineering and Capital Projects

Director, pursuant to Resolution No.                      authorizing such execution, and by

the Joint Venture.

          Dated this                  day of                                      , 2001.

                              THE CITY OF SAN DIEGO


                              By                                                                                                                 Frank Belock, Jr
                                             Engineering and Capital Project Director


          We HEREBY CERTIFY we can legally bind The Joint Venture between

Rob Wellington Quigley, Architects Inc. and Tucker Sadler Noble Castro Architects, Inc.
and that We have read all of this Agreement, this               day of                                ,
2001.

                               By
                                             Rob Wellington Quigley

                              Title:         President
                             
                               By
                                             Arturo M. Castro
                              Title:         President

          I HEREBY APPROVE the form and legality of the foregoing Agreement this

            day of                                      , 2001.

                              CASEY GWINN, City Attorney


                              By                                                                                                                     Deputy City Attorney
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Exhibit A1
Scope of work for Second Amendment to Agreement

SAN DIEGO NEW MAIN LIBRARY

ARCHITECTURAL SCOPE OF SERVICES

13 July 2001



1.     Summary      1.1   It is the general intent of this Scope of Services for the Design of the

San Diego Main Library  to describe the full range of the design and construction phase

services which will be delivered by Design Team to the City of San Diego. For purposes

of this document, the Design Team’s services consist of those services performed by the

Architect, the Architect’s employees and the Architect’s consultants and engineers.

1.2     This scope of services is based on the design, bid and construction

administration services required to build the San Diego Main Library as

described in the latest copy of the Library Program.  The Design Team’s services

described herein are wholly dependent upon the fully documented building

program approved by the City of San Diego, up-dated geotechnical information

and survey information of the utilities surrounding the site.

1.3     Basic services to be performed by the Design Team shall include architecture,

structural, mechanical, plumbing, electrical, telecommunications, civil

engineering, cost estimating, specifications, acoustician, vertical transportation

(elevator/escalator), architectural landscaping, finish hardware, audio visual,

security, roofing/waterproofing, code consultant (will need for Board of Appeal

cases), fire protection, signage, specialty lighting, daylighting, dry utilities,

library planning, ADA Consultant and Curtain Wall consultant.

B)       Project Management

Tucker Sadler Noble Castro Architects, Inc. will provide project management

leadership for the Design Team, and will be responsible for coordinating the

tasks for which it has been contracted. Rob Wellington Quigley, Inc. will

provide design leadership for the design team. The two architectural firms

under a joint venture agreement will enter into a single agreement with the

City of San Diego, and will in turn hold sub-consultant agreements with the

subconsultant team members. The Joint Venture Agreement is subject to

review and approval by the City.
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The Project Management tasks will include:  2.1   Contracting with sub-

consultants. The City is to review and

participate in the development of the scope of services for each discipline. 2.2

Task assignment, scheduling, and design schedule updates. 2.3   Invoicing  2.4

Establish communication protocols 2.5   Documentation of Design Team/City

Representative meetings 2.6   Documentation of Design Team/Users meetings

2.7   Documentation of meetings with other Agencies 2.8   Design decision



tracking log 2.9   Documentation of sub-consultant coordination meetings 2.10

Establishing and administering Quality Assurance procedures 2.11

Coordinating design and technical features of the project 2.12 Planning and

scheduling meetings with the City of San Diego Project Manager. 2.13 Code

reviews and approvals process  2.14 Presentations to User’s

C)       Schematic Design Phase:(Seven Months)

3.1      Attend scheduled Architect/Client meetings. 3.2  Attend scheduled meetings

with users for review of functional design

            issues.             3.3  Code study and review

3.4  Coordination meetings with sub-consultants.             3.5  Provide information to

Cost Consultant and review estimates.       3.6  Development of schematic floor and roof

plans showing over all building           dimensions, room names and numbers, and net room

area.

                 Development of building sections showing floor height relationship.             3.7

Development of exterior building elevations showing proposed materials and facade

articulation. 3.8  Preparation of layout studies for stacks, etc. 3.9  Preparation of

color boards for proposed exterior materials and finishes. 3.10 Preparation of study

sketches. 3.11 Submit required deliverables for Client review and approval, and

approval to commence with the Design Development Phase.

          3.12 Preparation and submission of updated cost estimate.

          3.13 Preparation of preliminary analysis for Title 24 compliance with goal to exceed

requirements where and if feasible.
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          3.14 Incorporate modifications in response to comments from CCDC on the 35%

partial schematic design documents.

D)       Design Development Phase: ( Not included in this contract.)

E)       Construction Document Phase: (Not included in this contract.)

F)       Bidding Phase: (Not included in this contract.)

G)       Construction Administration Phase: (Not included in this contract.)

NOTE: The scope shall include addressing the list of comments prepared by the City

Development Consultant, Steinmann Facility Development Consultants dated July 9th, 2001

SAN DIEGO NEW MAIN LIBRARY

STRUCTURAL ENGINEERING SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7-MONTHS)



July 15, 2001

1.    Determine structural provisions of applicable building codes and design criteria

required by structural engineer to perform the design.

2.    Provide study and advice on selection of systems, materials, and constructability of the

structural system including alternative designs for cost study by Cost Estimator.

3.    Review both the initial results of the geotechnical studies and any other special studies

to evaluate the effects on various structural alternatives, in addition to assisting in

establishing criteria for the geotechnical consultant and other consultants as necessary.

4.    Selection of the final structural system shall be a design team decision based on the

preliminary structural design concepts developed.

5.    Re-evaluate foundation design criteria established in previous phase.

6.    Meetings with design team as required.

7.    Meeting with architect to review structural schemes.

8.    Prepare preliminary list of items which will required special inspection.

9.    Meet with cost estimator for review and discussion of structural system and cost.

10.  Prepare and submit schematic foundation and framing plans, including outline

specifications – two submittals required to City.

11.  Address structural related items in list of comments prepared by the City Development

Consultant, Steinmann Facility Development Consultants dated July 9th, 2001
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MECHANICAL ENGINEERING SCOPE OF SERVICE

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Meet with design team as required.

2.    Assist architect by providing room size requirements for mechanical systems, and

minimum clearances above ceilings.

3.    Meet with “Green” Consultant for applicable criteria for systems.

4.    Meet and coordinate with Fire Alarm and Fire Protection System Consultants.

5.    Provide space criteria for mechanical system in below grade parking structure.

6.    Verify and document applicable codes for project.

7.    Meet with City of San Diego Utilities Department to research capacity of utilities in the

area.

8.    Meet with and provide sufficient information for Cost Estimator, review estimates.

9.    Meet with SDG&E to research design criteria for most current “energy efficient”

design program, and coordinate with Electrical/Lighting Consultant.

10.  Meet with architect to review and discuss proposed systems.

11.  Coordinate with Civil and Dry Utilities Consultants for location of connection points for

service utilities, and required capacities.

12.  Prepare and submit schematic layout of ductwork for parking garage and each floor

above, including outline specifications – two submittals required to City.

13.  Address mechanical related items in list of comments prepared by the City

Development Consultant, Steinmann Facility Development Consultants datedJuly 9th,



2001
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ELECTRICAL/SPECIALTY LIGHTING ENGINEERING SCOPE OF SERVICE

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Develop narrative description of system options for the architectural scheme.

2.    Assist architect by providing room size requirements and location for electrical

equipment.

3.    Meet with design team as required.

4.    Provide space criteria for electrical equipment in parking structure below grade and

for each floor level above..

5.    Meet and coordinate with “Green” Consultant.

6.    Meet and coordinate with Fire Alarm System Consultant, and Security System

Consultants.

7.    Meet and provide sufficient information for Cost Estimator, review estimates.
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8.    Meet with SDG&E to research current design criteria for “energy efficient” design

program, and coordinate with Mechanical and Dry Utilities Consultants..

9.    Meet with architect to review and discuss proposed systems, lighting, etc.

10.  Produce lighting programming documents showing specific light level

recommendations.

11.  Coordinate site lighting with Landscape Architect.

12.  Provide final narrative report of proposed electrical systems, lighting, etc. for the

architectural scheme.

13.  Prepare and submit schematic electrical drawings consisting of lighting layout for each

level including site, and outline specifications – two submittal required to City.

14.  Address those electrical items in list of comments prepared by the City Development

Consultant, Steinmann Facility Development Consultants dated July 9th, 2001

SAN DIEGO NEW MAIN LIBRARY

COST ESTIMATOR SCOPE OF SERVICE

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Using recently completed cost estimate, prepare one interim and one final schematic

design estimate.based on final schematic design.

2.    Meet with architect and consultants to review schemes.

3.    Meet with City Project Manager to review cost estimate.

4.    Address cost related items in list of comments prepared by the City Development

Consultant, Steinmann Facility Development Consultants dated July 9th,2001



SAN DIEGO NEW MAIN LIBRARY

GEOTECH ENGINEER SCOPE OF SERVICE

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Meet with structural engineer and confirm any  additional information required in

report.

2.    Prepare final geotech soils report.
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ELEVATOR CONSULTANT SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Provide cost information to Cost Estimator based on previously issued vertical

transportation analysis..

SAN DIEGO NEW MAIN LIBRARY

CIVIL ENGINEERING SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

2.    Prepare site plan showing property lines, existing and future curb lines, grade

elevations, contours at one-foot intervals, etc, for project site using the information

prepared by other consultants on the Ballpark project. City of San Diego will arrange

for obtaining required information. Information should include location of utility

connections.

3.    Coordinate with Plumbing Consultant for location of points of connection, proposed

water meter and irrigation meter location.

4.    Meet with City of San Diego Fire Department to identify location of any required fire

hydrants.

5.    Coordinate with Dry Utilities Consultant.

6.    Coordinate with Landscape Architect for on site grades and drainage concepts.

7.    Meet with architect to coordinate and review information.

7. Prepare and submit conceptual grading, site utilities and off-site improvement plans,

including outline specifications – two submittals required to City.

SAN DIEGO NEW MAIN LIBRARY



FIRE ALARM SYSTEM SCOPE OF WORK

SCHEMATIC DESIGN SYSTEM (7 MONTHS)

July 15, 2001

1.    Develop narrative description of options for fire alarm system for the architectural

scheme with detail information regarding required devices..

2.    Assist architect by providing room size requirements for the system.

3.    Meet with design team as required.
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4.    Provide HVAC criteria to Mechanical Engineer.

5.    Provide interface information to Electrical and Fire Protection Consultants with

respect to fire alarm system.

6.    Provide sufficient information for Cost Estimator, review estimates.

7.    Provide final narrative report for fire alarm system for the architectural scheme.

8.   Two submittals required to City.
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LANDSCAPE ARCHITECT SCOPE OF WORK

SCHEMATIC DESIGN PHASE (7 MONTHS)

July 15, 2001

1.    Develop conceptual landscape plan for architectural scheme using Ballpark District

guidelines, and standards and material as identified by CCDC.

2.    Meet and coordinate with Architect, Civil, and Plumbing Consultants.

3.    Meet and review conceptual design with City Project Manager and CCDC.

4.    Provide sufficient information to Cost Estimator, review estimate.

5.    Prepare and submit conceptual architectural planting and irrigation plans – two

submittals required..

SAN DIEGO NEW MAIN LIBRARY

CODE CONSULTANT SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7 MONTHS)

15 July 2001

1.    Conduct code review of current set of architectural plans with specific attention to

exiting requirements, and occupant loads.

2.    Prepare documentation for Board of Appeal cases. This shall include submission of

application and presentation to Board.

SAN DIEGO NEW MAIN LIBRARY

ADA SCOPE OF SERVICES



SCHEMATIC DESIGN PHASE (7 MONTHS)

15 July 2001

1.    Review architectural plans for ADA issues.

2.    Advice as necessary regarding ADA issues.
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PARKING SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7 MONTHS)

15 July 2001

1.    Review parking layout in parking garage and advice on efficiency of layout.


SAN DIEGO NEW MAIN LIBRARY

DRY UTILITIES SCOPE OF SERVICES

SCHEMATIC DESIGN PHASE (7 MONTHS)

15 July 2001

2.    Document location of all off-site utilities.


3.    Coordinate with Civil, Electrical, Fire Protection, and Mechanical Consultants for location of


connection points and required loads.


4.    Meet and coordinate with SDG&E, Cable and Telephone Company.


5.    Assemble and coordinate information from Ballpark infrastructure work.


6.    Prepare and provide cost information to Cost Estimator.


7.    Meet and coordinate with Architect and City Project Manager.


8.    Prepare and submit conceptual drawings – two submittals required to City.


List of comments prepared by the City Development Consultant, Steinmann Facility

Development Consultants dated July 9th,2001

Schematic Design Scope of Work

Te following specific tasks must be completed along with further evolution and finalization of


the schematic design for the proposed facility and the initiation of critical design development


details for selected areas:


1.        Resolve CCDC issue regarding garage entrance.


2.        Resolve CCDC issue regarding width of sidewalk.


3.        Resolve relocation of existing sewer or secure approval to leave in place.


4.        Resolve with all code-review parties, exiting from the Special Events Center at the top of


the building concurrent with normal operations of the Library.


5.        Complete the simulation study to determine Title 24 compliance, evaluate alternative day-

lighting schemes, and evaluate alternative glazing systems and curtain wall.
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6.        Confirm elevator cycle time and handling capacity for both initial and long-term Library


occupancy and initial office occupancy and confirm elevator size and quantity.


7.        Perform value-engineering cost studies as requested by the City. For example:


n      Savings that might be applicable if interior columns are drywalled as opposed to


finished in pre-cast concrete. An option would be a natural sacked finish, possibly


round columns; and


n      The cost premium for the exposed ceiling as opposed to an architecturally coffered


and combination of drywall and acoustical ceiling with pendent lights.


1.        Review and resolve whether the dome is wood or metal and evaluate weight and cost of


alternative m etals. O btain  a  fairly  detailed  cost estim ate from  an  appropriate


manufacturer/installer with possible assistance from a construction management entity


that would be funded by the City.


2.        Confirm the maximum reduction in slab-to-slab height and cost savings associated with


this accepted VE idea.


3.        Confirm the calculation of the number of restroom fixtures required, survey the use of


restrooms in other similar libraries if the code is not absolutely specific regarding fixture


requirements.


4.        Survey use of high-technology computer terminals in at least one recently completed,


similar library that has incorporated a high degree of technology. This could be a self-

administered survey by library personnel in other cities or could require the Library to


send a junior analyst to conduct one-day’s research in each of three different locations or


it could be completed under Jim Steinmann’s contract.


5.        Study the use of indirect lights in typical bays, document light levels, shading, and cost


alternatives.

6.        Evaluate use of pre-cast versus cast-in-place concrete in various applications throughout


the building and identify cost impact of those options.


7.        Eliminate suspended elevator pits in the garage. This will probably reduce the number of


parking spaces slightly.
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8.        Use shot-crete, 12” thick concrete (as opposed to 18”), or CMU in lieu of concrete on


garage walls if permitted by the structural engineer.


9.        Value engineer the 5-foot deep mat foundation as proposed.


10.      Use overhead chain-link drop down garage doors as opposed to solid doors.


11.      Use wood veneer as opposed to solid wood doors, applied to 5 doors.


12.      Eliminate the roll-down door at check-in unless absolutely requires for security.


13.      Transfer computer station/carrels to FF&E.


14.      What are OPAC Terminals? There are 100 at $3,500 each. Is it part of the FF&E budget of


$10 million? Define ASAP!




15.      Simplify the black-out drapes by 50%. Use mechanical shades or similar.


16.      Use acoustical ceiling in 80% of the ceiling space in restrooms.


17.      Simplify and/or reduce the exterior light shelf, which is allocated $30 per square foot for


20,420 SF. Consider a single-piece installation as opposed to a built-up cross section with


a goal of simplifying or reducing the quantity and producing a savings.


18.      Consider exposed columns or drywall as opposed to pre-cast on columns.


19.      In locations where there is pre-cast on both sides (inside and outside) of the perimeter,


consider using drywall on the interior surface.


EXHIBIT B1

COMPENSATION SCHEDULE

          FIXED FEE

          A fixed fee of ($1,386,847.00), one million, three hundred and eighty six

thousand, eight hundred and forty seven dollars will be paid for the professional

services described in Exhibits “A” and “A1" (Scope of Services).


          The City makes no representation or commitments to future contracts, additional

services or additional work not specifically identified in this agreement.


          ADDITIONAL SERVICES

          If the City requires additional services due to major changes in the scope of the

Project; major revisions ordered by City to previously approved documents; or other

services ordered by the Project Manager as described below, Consultant shall be paid

additional sums as agreed by the Consultant and Project Manager.  Such sums shall be

either lump sum or for the actual hours worked based on the hourly costs as listed in

Exhibit “C1,” and such other expenses as may be required.  Such other expenses of

services shall only be incurred with prior approval, in writing, from the Project Manager.

The aggregate amount paid to Consultant for additional services shall not exceed

($298,153.00), two hundred and ninety eight thousand, one hundred and fifty three

dollars.



EXHIBIT C1

FEE SCHEDULE

Rob Wellington Quigley


Hourly Rates :

    Principal           $180 / hour

    Project Architect / Manager           $135 / hour

    Project Architect / Designer           $135 / hour

    Project Architect $110 / hour

    Senior Designer / Drafter $100 / hour

    Drafter $75 / hour

    Junior Drafter  $65 / hour

    Model Maker   $55 / hour

    Graphics          $65 / hour

    Administrative $45 / hour

Tucker Sadler Noble Castro Architects, Inc


Hourly Rates :

    Principal           $180 / hour

    Associate Principal   $125 / hour

    Project Designer Level 3 $110 / hour

    Project Designer Level 2 $100 / hour



    Project Designer Level 1 $85 / hour

    Job Captain Level 2  $70 / hour

    Job Captain Level 1  $65 / hour

    CAD Operator $55 / hour

    CAD Manager $85 / hour

    Marketing Assistant $60 / hour

    Bookkeeper     $75 / hour

    Clerical $50 / hour

EXHIBIT D1

TIME SCHEDULE

   1)Consultant shall provide this phase of design study and preliminary cost estimate by

February 28, 2002.


